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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

     STATE/FEDERAL AID NO: ESTP-N009(7)     CONTRACT TIME :  166  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : T200800701

     THIS PROJECT CONSISTS OF PAVING, STRIPING, DRAINAGE, AND

     SIGNAL WORK.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/15/12 to vendor ZACK EXCAVATING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,397,384.60     90.6631% 100.0000%

   1    ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977              $     1,541,294.07    100.0000% 110.2985%

   2    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     1,579,610.09    102.4860% 113.0405%

   3    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     1,626,936.21    105.5565% 116.4272%

   4    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,643,104.83    106.6055% 117.5843%

   5    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711                 $     1,652,329.40    107.2040% 118.2444%

   6    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,654,089.37    107.3182% 118.3704%

   7    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     1,659,710.25    107.6829% 118.7726%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    6700.00000        6700.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                4140.000  CY   |       9.84035       40739.05|      12.00000       49680.00|      22.00000       91080.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208001                   1.000  CY   |     335.00000         335.00|     400.00000         400.00|     500.00000         500.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                 300.000  CY   |      17.20550        5161.65|      18.00000        5400.00|      27.00000        8100.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                  17.000  CY   |      15.17503         257.98|      15.00000         255.00|      50.00000         850.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    7000.00000        7000.00|   18000.00000       18000.00|    2400.00000        2400.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                  56.000  CY   |      13.56725         759.77|      22.00000        1232.00|      80.00000        4480.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                6004.000  LF   |       1.63410        9811.14|       1.50000        9006.00|       2.50000       15010.00

  SILT FENCE                              |                             |                             |

0090 252000                  10.000  EACH |     144.25478        1442.55|     150.00000        1500.00|     330.00000        3300.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 254000                  25.000  TON  |      35.00000         875.00|      85.00000        2125.00|      79.00000        1975.00

  STONE CHECK DAM                         |                             |                             |

0110 268000                 126.000  TON  |      45.16406        5690.67|      35.00000        4410.00|      40.00000        5040.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1279.000  CY   |      26.62945       34059.07|      39.00000       49881.00|      39.00000       49881.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  18.000  TON  |      53.03640         954.66|      32.00000         576.00|      41.00000         738.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401637                 221.000  SY   |      66.43000       14681.03|      69.12000       15275.52|     130.00000       28730.00

  PATTERNED BITUMINOUS CONCRETE PAVEMENT  |                             |                             |

0150 401816                1293.000  TON  |      73.82000       95449.26|      80.10000      103569.30|      71.00000       91803.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0160 401819                1636.000  TON  |      60.00000       98160.00|      69.92000      114389.12|      68.00000      111248.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0170 401825                 101.000  TON  |      80.92000        8172.92|      69.92000        7061.92|     100.00000       10100.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE                         |                             |                             |

0180 401833                1455.000  TON  |      75.00000      109125.00|      87.66000      127545.30|      78.00000      113490.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0190 612021                 747.000  LF   |      38.10858       28467.11|      33.00000       24651.00|      59.00000       44073.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0200 612030                 256.000  LF   |      48.15000       12326.40|      65.00000       16640.00|      65.00000       16640.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0210 612529                1084.000  LF   |       5.21215        5649.97|       3.00000        3252.00|       1.50000        1626.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0220 617002                   1.000  EACH |     641.86000         641.86|     950.00000         950.00|     670.00000         670.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0230 701018                 767.000  LF   |      19.00000       14573.00|      22.00000       16874.00|      19.00000       14573.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-2                      |                             |                             |

0240 705002                1087.000  SF   |       6.64077        7218.52|       7.50000        8152.50|       7.30000        7935.10

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0250 705007                 104.000  SF   |      22.38582        2328.13|      31.00000        3224.00|      26.00000        2704.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 708051                   2.000  EACH |    2105.56485        4211.13|    3500.00000        7000.00|    2300.00000        4600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0270 708052                   4.000  EACH |    2687.90517       10751.62|    3200.00000       12800.00|    2600.00000       10400.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0280 708111                   3.000  EACH |    2000.00000        6000.00|    2800.00000        8400.00|    2200.00000        6600.00

  MANHOLE, 48" X 30"                      |                             |                             |

0290 708583                   1.000  EACH |     850.00000         850.00|     800.00000         800.00|     500.00000         500.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0300 712006                  20.000  SY   |      34.22285         684.46|      55.00000        1100.00|      75.00000        1500.00

  RIPRAP, R-5                             |                             |                             |

0310 712535                8783.000  SF   |       3.50000       30740.50|       5.50000       48306.50|       5.20000       45671.60

  CELLULAR CONFINEMENT SHOULDER PROTECTIO |                             |                             |

0320 715508                  20.000  LF   |      40.00000         800.00|      20.00000         400.00|      50.00000        1000.00

  TEMPORARY DRAINAGE PIPE, 18"            |                             |                             |

0330 732002               11624.000  SY   |       4.24246       49314.36|       5.00000       58120.00|       8.00000       92992.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0340 734013               11624.000  SY   |       0.37114        4314.13|       0.50000        5812.00|       0.46000        5347.04

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0350 735536                1697.000  SY   |       2.00000        3394.00|       7.25000       12303.25|       7.30000       12388.10

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0360 737523                          LUMP |    6955.00000        6955.00|    4881.25000        4881.25|    7576.50000        7576.50

  PLANTINGS                               |                             |                             |

0370 743000                          LUMP |    5000.00000        5000.00|   25000.00000       25000.00|   10000.00000       10000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0380 743004                 322.000  EADY |      88.17474       28392.27|      68.00000       21896.00|      98.00000       31556.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0390 743006               18592.000  EADY |       0.73919       13743.02|       0.22000        4090.24|       0.55000       10225.60

  PLASTIC DRUMS                           |                             |                             |

0400 743007                1328.000  HOUR |      75.00000       99600.00|      75.00000       99600.00|      75.00000       99600.00

  TRAFFIC OFFICERS                        |                             |                             |

0410 743010                 166.000  EADY |     137.46687       22819.50|     150.00000       24900.00|     130.00000       21580.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0420 743024                5904.000  EADY |       0.50000        2952.00|       2.25000       13284.00|       4.00000       23616.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0430 743050                2656.000  HOUR |      52.90000      140502.40|      52.90000      140502.40|      52.90000      140502.40

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0440 743062                3188.000  HOUR |      76.71000      244551.48|      76.71000      244551.48|      76.71000      244551.48

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0450 744520                   7.000  EACH |     798.41709        5588.92|     920.00000        6440.00|    1300.00000        9100.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0460 744523                   3.000  EACH |    1142.34507        3427.04|    1400.00000        4200.00|    1400.00000        4200.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0470 744525                   6.000  EACH |     333.22380        1999.34|     490.00000        2940.00|     240.00000        1440.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0480 745521                 450.000  LF   |      10.00000        4500.00|       5.12000        2304.00|       4.70000        2115.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0490 745522                  70.000  LF   |       9.00000         630.00|       3.05000         213.50|       4.20000         294.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0500 745524                 770.000  LF   |      10.00000        7700.00|       4.18000        3218.60|       5.20000        4004.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0510 745528                  35.000  LF   |       7.49898         262.46|       5.80000         203.00|      12.00000         420.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0520 745529                  90.000  LF   |       6.21112         559.00|       5.00000         450.00|       9.30000         837.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745533                  30.000  LF   |       8.00000         240.00|       3.00000          90.00|       3.70000         111.00

  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0540 745542                 275.000  LF   |      26.70676        7344.36|      31.00000        8525.00|      29.00000        7975.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0550 745544                 940.000  LF   |       6.52658        6134.99|       8.00000        7520.00|      11.00000       10340.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0560 745547                  60.000  LF   |      10.00000         600.00|       2.50000         150.00|       4.70000         282.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0570 745548                 175.000  LF   |      11.00000        1925.00|      11.00000        1925.00|      15.00000        2625.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0580 745579                  30.000  LF   |       2.40000          72.00|       2.75000          82.50|       3.90000         117.00

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 746774                 775.000  LF   |       9.17262        7108.78|       9.50000        7362.50|       8.60000        6665.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0600 746830                   1.000  CY   |     740.68355         740.68|     875.00000         875.00|     930.00000         930.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0610 746847                   4.000  EACH |    2533.39795       10133.59|    2800.00000       11200.00|    2700.00000       10800.00

  POLE BASE, TYPE 3                       |                             |                             |

0620 746850                   4.000  EACH |     745.38949        2981.56|     800.00000        3200.00|     820.00000        3280.00

  POLE BASE, TYPE 4                       |                             |                             |

0630 747506                   1.000  EACH |    1040.87912        1040.88|    1750.00000        1750.00|     930.00000         930.00

  CABINET BASE                            |                             |                             |

0640 748015                 515.000  SF   |       5.82647        3000.63|       6.00000        3090.00|       4.30000        2214.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748019               27406.000  LF   |       0.30380        8325.94|       0.31000        8495.86|       0.23000        6303.38

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0660 748026                 214.000  SF   |       1.25056         267.62|       1.50000         321.00|       2.40000         513.60

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0670 748530                3802.000  SF   |       2.27910        8665.14|       3.65000       13877.30|       1.50000        5703.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0680 748548               11448.000  LF   |       0.63000        7212.24|       0.61000        6983.28|       0.50000        5724.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0690 748551                 836.000  SF   |      25.00000       20900.00|      28.00000       23408.00|      19.00000       15884.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0700 748553                   8.000  EACH |       5.00000          40.00|     280.00000        2240.00|     300.00000        2400.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0710 749687                 154.000  EACH |      63.38854        9761.84|      55.00000        8470.00|      57.00000        8778.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0720 760003               11917.000  SY   |       1.50000       17875.50|       2.50000       29792.50|       0.67000        7984.39

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0730 762001                3441.000  LF   |       1.27827        4398.53|       2.25000        7742.25|       1.50000        5161.50

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0740 762002                1007.000  LF   |       4.05856        4086.97|       4.00000        4028.00|       3.70000        3725.90

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0750 763000                          LUMP |   60694.11700       60694.12|   25000.00000       25000.00|   20000.00000       20000.00

  INITIAL EXPENSE                         |                             |                             |

0760 763501                          LUMP |    3000.00000        3000.00|    8500.00000        8500.00|   19000.00000       19000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0770 763508                          LUMP |    1000.00000        1000.00|    7500.00000        7500.00|    3100.00000        3100.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0780 763509                   4.000  EAMO |     177.96522         711.86|     350.00000        1400.00|     700.00000        2800.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,397,384.60|           $     1,541,294.07|           $     1,579,610.09

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,397,384.60|           $     1,541,294.07|           $     1,579,610.09

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP

                                          |                             |                             |

0010 201000                          LUMP |    5100.00000        5100.00|    2080.51000        2080.51|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                4140.000  CY   |      19.00000       78660.00|      20.00000       82800.00|      14.00000       57960.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208001                   1.000  CY   |     360.00000         360.00|    1046.30000        1046.30|     300.00000         300.00

  FLOWABLE FILL                           |                             |                             |

0040 209001                 300.000  CY   |      33.00000        9900.00|      35.00000       10500.00|      20.00000        6000.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                  17.000  CY   |      23.00000         391.00|      39.13000         665.21|      50.00000         850.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    3600.00000        3600.00|     748.87000         748.87|   10000.00000       10000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                  56.000  CY   |      28.00000        1568.00|       5.00000         280.00|      10.00000         560.00

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                6004.000  LF   |       3.45000       20713.80|       2.00000       12008.00|       2.00000       12008.00

  SILT FENCE                              |                             |                             |

0090 252000                  10.000  EACH |     260.00000        2600.00|      73.06000         730.60|     120.00000        1200.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                  25.000  TON  |      52.00000        1300.00|      55.91000        1397.75|      40.00000        1000.00

  STONE CHECK DAM                         |                             |                             |

0110 268000                 126.000  TON  |      30.00000        3780.00|      50.00000        6300.00|      40.00000        5040.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1279.000  CY   |      32.00000       40928.00|      30.42000       38907.18|      45.00000       57555.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  18.000  TON  |      35.00000         630.00|      46.78000         842.04|      50.00000         900.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401637                 221.000  SY   |     128.00000       28288.00|     122.00000       26962.00|      90.00000       19890.00

  PATTERNED BITUMINOUS CONCRETE PAVEMENT  |                             |                             |

0150 401816                1293.000  TON  |      76.00000       98268.00|     105.00000      135765.00|      91.00000      117663.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0160 401819                1636.000  TON  |      62.50000      102250.00|      86.00000      140696.00|      73.00000      119428.00

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401825                 101.000  TON  |      65.25000        6590.25|     105.00000       10605.00|      75.00000        7575.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401833                1455.000  TON  |      82.00000      119310.00|     105.00000      152775.00|      86.00000      125130.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0190 612021                 747.000  LF   |      55.00000       41085.00|      44.00000       32868.00|      40.00000       29880.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0200 612030                 256.000  LF   |      79.25000       20288.00|      55.00000       14080.00|      60.00000       15360.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0210 612529                1084.000  LF   |       1.50000        1626.00|       1.38000        1495.92|       3.00000        3252.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0220 617002                   1.000  EACH |     750.00000         750.00|     400.00000         400.00|     800.00000         800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0230 701018                 767.000  LF   |      32.00000       24544.00|      21.25000       16298.75|      30.00000       23010.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-2                      |                             |                             |

0240 705002                1087.000  SF   |      13.25000       14402.75|       8.47000        9206.89|       6.00000        6522.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0250 705007                 104.000  SF   |      23.00000        2392.00|      28.42000        2955.68|      32.00000        3328.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708051                   2.000  EACH |    2300.00000        4600.00|    1283.42000        2566.84|    2400.00000        4800.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0270 708052                   4.000  EACH |    2600.00000       10400.00|    1298.87000        5195.48|    3200.00000       12800.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0280 708111                   3.000  EACH |    2200.00000        6600.00|    1292.01000        3876.03|    3200.00000        9600.00

  MANHOLE, 48" X 30"                      |                             |                             |

0290 708583                   1.000  EACH |     400.00000         400.00|     105.75000         105.75|     500.00000         500.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0300 712006                  20.000  SY   |      53.00000        1060.00|     108.12000        2162.40|      70.00000        1400.00

  RIPRAP, R-5                             |                             |                             |

0310 712535                8783.000  SF   |       7.75000       68068.25|       4.32000       37942.56|       6.00000       52698.00

  CELLULAR CONFINEMENT SHOULDER PROTECTIO |                             |                             |

0320 715508                  20.000  LF   |      27.00000         540.00|       3.14000          62.80|      50.00000        1000.00

  TEMPORARY DRAINAGE PIPE, 18"            |                             |                             |

0330 732002               11624.000  SY   |       8.10000       94154.40|       6.67000       77532.08|       6.00000       69744.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0340 734013               11624.000  SY   |       0.53000        6160.72|       0.69000        8020.56|       1.00000       11624.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 735536                1697.000  SY   |       5.80000        9842.60|       6.06000       10283.82|       3.00000        5091.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0360 737523                          LUMP |    4670.00000        4670.00|    5426.52000        5426.52|    5106.00000        5106.00

  PLANTINGS                               |                             |                             |

0370 743000                          LUMP |   40000.00000       40000.00|   16700.11000       16700.11|   65000.00000       65000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0380 743004                 322.000  EADY |      80.00000       25760.00|       7.86000        2530.92|      90.00000       28980.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0390 743006               18592.000  EADY |       0.33000        6135.36|       0.33000        6135.36|       0.30000        5577.60

  PLASTIC DRUMS                           |                             |                             |

0400 743007                1328.000  HOUR |      75.00000       99600.00|      75.00000       99600.00|      75.00000       99600.00

  TRAFFIC OFFICERS                        |                             |                             |

0410 743010                 166.000  EADY |     105.00000       17430.00|     187.49000       31123.34|     120.00000       19920.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0420 743024                5904.000  EADY |       2.10000       12398.40|       1.10000        6494.40|       2.00000       11808.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0430 743050                2656.000  HOUR |      52.90000      140502.40|      52.90000      140502.40|      52.90000      140502.40

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0440 743062                3188.000  HOUR |      76.71000      244551.48|      76.71000      244551.48|      76.71000      244551.48

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0450 744520                   7.000  EACH |     880.00000        6160.00|     920.26000        6441.82|    1200.00000        8400.00

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0460 744523                   3.000  EACH |    1335.00000        4005.00|    1399.68000        4199.04|    1330.00000        3990.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0470 744525                   6.000  EACH |     470.00000        2820.00|     490.44000        2942.64|     230.00000        1380.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0480 745521                 450.000  LF   |       4.90000        2205.00|       5.12000        2304.00|       4.50000        2025.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0490 745522                  70.000  LF   |       2.90000         203.00|       3.03000         212.10|       4.00000         280.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0500 745524                 770.000  LF   |       4.00000        3080.00|       4.19000        3226.30|       5.00000        3850.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0510 745528                  35.000  LF   |       5.50000         192.50|       5.73000         200.55|      11.00000         385.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0520 745529                  90.000  LF   |       4.60000         414.00|       4.85000         436.50|       9.00000         810.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745533                  30.000  LF   |       1.75000          52.50|       1.82000          54.60|       3.50000         105.00

  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0540 745542                 275.000  LF   |      29.00000        7975.00|      30.86000        8486.50|      28.00000        7700.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0550 745544                 940.000  LF   |       7.35000        6909.00|       7.71000        7247.40|      10.00000        9400.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0560 745547                  60.000  LF   |       2.30000         138.00|       2.42000         145.20|       4.50000         270.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0570 745548                 175.000  LF   |      10.00000        1750.00|      10.41000        1821.75|      14.00000        2450.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0580 745579                  30.000  LF   |       2.50000          75.00|       2.60000          78.00|       3.75000         112.50

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0590 746774                 775.000  LF   |       8.70000        6742.50|       9.04000        7006.00|       8.30000        6432.50

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0600 746830                   1.000  CY   |     375.00000         375.00|     336.60000         336.60|     900.00000         900.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0610 746847                   4.000  EACH |    2420.00000        9680.00|    2534.85000       10139.40|    2600.00000       10400.00

  POLE BASE, TYPE 3                       |                             |                             |

0620 746850                   4.000  EACH |     675.00000        2700.00|     705.35000        2821.40|     790.00000        3160.00

  POLE BASE, TYPE 4                       |                             |                             |

0630 747506                   1.000  EACH |    1570.00000        1570.00|    1647.65000        1647.65|     900.00000         900.00

  CABINET BASE                            |                             |                             |

0640 748015                 515.000  SF   |       5.25000        2703.75|       5.51000        2837.65|       4.15000        2137.25

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748019               27406.000  LF   |       0.26000        7125.56|       0.28000        7673.68|       0.25000        6851.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0660 748026                 214.000  SF   |       1.05000         224.70|       1.10000         235.40|       1.00000         214.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200800701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/16/12                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC    |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 748530                3802.000  SF   |       3.15000       11976.30|       5.51000       20949.02|       1.60000        6083.20

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0680 748548               11448.000  LF   |       0.53000        6067.44|       0.55000        6296.40|       0.50000        5724.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0690 748551                 836.000  SF   |      20.25000       16929.00|      27.55000       23031.80|      20.00000       16720.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0700 748553                   8.000  EACH |      26.25000         210.00|     275.53000        2204.24|     250.00000        2000.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0710 749687                 154.000  EACH |      63.00000        9702.00|      57.98000        8928.92|      80.00000       12320.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0720 760003               11917.000  SY   |       0.90000       10725.30|       2.39000       28481.63|       1.50000       17875.50

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0730 762001                3441.000  LF   |       1.45000        4989.45|       1.05000        3613.05|       2.00000        6882.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0740 762002                1007.000  LF   |       5.40000        5437.80|       2.70000        2718.90|       5.00000        5035.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0750 763000                          LUMP |   55000.00000       55000.00|   51453.89000       51453.89|   55000.00000       55000.00

  INITIAL EXPENSE                         |                             |                             |

0760 763501                          LUMP |    7000.00000        7000.00|   11607.46000       11607.46|   29743.47000       29743.47

  CONSTRUCTION ENGINEERING                |                             |                             |

0770 763508                          LUMP |    8000.00000        8000.00|    8848.59000        8848.59|    2000.00000        2000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0780 763509                   4.000  EAMO |     400.00000        1600.00|     312.30000        1249.20|      70.00000         280.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,626,936.21|           $     1,643,104.83|           $     1,652,329.40

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,626,936.21|           $     1,643,104.83|           $     1,652,329.40

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                          |JJID INC                     |DAISY CONSTRUCTION COMPANY   |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   HSIP

                                          |                             |                             |

0010 201000                          LUMP |   19200.00000       19200.00|   22500.00000       22500.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                4140.000  CY   |      16.37000       67771.80|      22.00000       91080.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208001                   1.000  CY   |     296.36000         296.36|     400.00000         400.00|

  FLOWABLE FILL                           |                             |                             |

0040 209001                 300.000  CY   |      26.30000        7890.00|      28.80000        8640.00|

  BORROW, TYPE A                          |                             |                             |

0050 210000                  17.000  CY   |      26.90000         457.30|      32.00000         544.00|

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    3500.00000        3500.00|    7000.00000        7000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                  56.000  CY   |      19.77000        1107.12|      10.00000         560.00|

  SEDIMENT REMOVAL                        |                             |                             |

0080 251000                6004.000  LF   |       1.38000        8285.52|       1.60000        9606.40|

  SILT FENCE                              |                             |                             |

0090 252000                  10.000  EACH |     174.20000        1742.00|     210.00000        2100.00|

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 254000                  25.000  TON  |      56.45000        1411.25|      75.00000        1875.00|

  STONE CHECK DAM                         |                             |                             |

0110 268000                 126.000  TON  |      30.64000        3860.64|      45.00000        5670.00|

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 302007                1279.000  CY   |      50.57000       64679.03|      50.45000       64525.55|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0130 302011                  18.000  TON  |      72.88000        1311.84|      50.00000         900.00|

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401637                 221.000  SY   |      67.31000       14875.51|      64.10000       14166.10|

  PATTERNED BITUMINOUS CONCRETE PAVEMENT  |                             |                             |

0150 401816                1293.000  TON  |      84.69000      109504.17|      63.00000       81459.00|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0160 401819                1636.000  TON  |      70.62000      115534.32|      62.70000      102577.20|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
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     CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |JJID INC                     |DAISY CONSTRUCTION COMPANY   |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401825                 101.000  TON  |      87.45000        8832.45|      80.00000        8080.00|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, WEDGE
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401833                1455.000  TON  |     100.41000      146096.55|      82.00000      119310.00|

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0190 612021                 747.000  LF   |      74.00000       55278.00|      70.25000       52476.75|

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0200 612030                 256.000  LF   |      77.00000       19712.00|     110.50000       28288.00|

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0210 612529                1084.000  LF   |       1.57000        1701.88|       1.50000        1626.00|

  PIPE VIDEO INSPECTION                   |                             |                             |

0220 617002                   1.000  EACH |     787.93000         787.93|     780.00000         780.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0230 701018                 767.000  LF   |      34.89000       26760.63|      19.10000       14649.70|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 3-2                      |                             |                             |

0240 705002                1087.000  SF   |      10.44000       11348.28|       7.40000        8043.80|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0250 705007                 104.000  SF   |      36.85000        3832.40|      26.50000        2756.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0260 708051                   2.000  EACH |    2300.00000        4600.00|    2740.00000        5480.00|

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0270 708052                   4.000  EACH |    2700.00000       10800.00|    3040.00000       12160.00|

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0280 708111                   3.000  EACH |    2900.00000        8700.00|    3560.00000       10680.00|

  MANHOLE, 48" X 30"                      |                             |                             |

0290 708583                   1.000  EACH |     523.22000         523.22|     710.00000         710.00|

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0300 712006                  20.000  SY   |      52.15000        1043.00|     105.00000        2100.00|

  RIPRAP, R-5                             |                             |                             |

0310 712535                8783.000  SF   |       2.85000       25031.55|       3.90000       34253.70|

  CELLULAR CONFINEMENT SHOULDER PROTECTIO |                             |                             |

0320 715508                  20.000  LF   |      36.03000         720.60|      69.00000        1380.00|

  TEMPORARY DRAINAGE PIPE, 18"            |                             |                             |

0330 732002               11624.000  SY   |       8.39000       97525.36|       4.50000       52308.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0340 734013               11624.000  SY   |       0.55000        6393.20|       0.53000        6160.72|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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0350 735536                1697.000  SY   |       6.07000       10300.79|       5.80000        9842.60|

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0360 737523                          LUMP |    5975.00000        5975.00|    5422.95000        5422.95|

  PLANTINGS                               |                             |                             |

0370 743000                          LUMP |   27000.00000       27000.00|   42250.00000       42250.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0380 743004                 322.000  EADY |      82.76000       26648.72|      62.00000       19964.00|

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0390 743006               18592.000  EADY |       0.17000        3160.64|       0.16000        2974.72|

  PLASTIC DRUMS                           |                             |                             |

0400 743007                1328.000  HOUR |      75.00000       99600.00|      75.00000       99600.00|

  TRAFFIC OFFICERS                        |                             |                             |

0410 743010                 166.000  EADY |     137.93000       22896.38|     165.00000       27390.00|

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0420 743024                5904.000  EADY |       1.66000        9800.64|       1.60000        9446.40|

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0430 743050                2656.000  HOUR |      52.90000      140502.40|      52.90000      140502.40|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0440 743062                3188.000  HOUR |      76.71000      244551.48|      76.71000      244551.48|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0450 744520                   7.000  EACH |     733.77000        5136.39|     885.00000        6195.00|

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0460 744523                   3.000  EACH |    1103.41000        3310.23|    1345.00000        4035.00|

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |

  CONCRETE                                |                             |                             |

0470 744525                   6.000  EACH |     275.85000        1655.10|     470.00000        2820.00|

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0480 745521                 450.000  LF   |       8.55000        3847.50|       5.00000        2250.00|

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0490 745522                  70.000  LF   |       8.00000         560.00|       3.00000         210.00|

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0500 745524                 770.000  LF   |       6.07000        4673.90|       4.00000        3080.00|

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0510 745528                  35.000  LF   |       3.26000         114.10|       6.00000         210.00|

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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0520 745529                  90.000  LF   |       4.41000         396.90|       5.00000         450.00|

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0530 745533                  30.000  LF   |       6.51000         195.30|       2.00000          60.00|

  SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI |                             |                             |

0540 745542                 275.000  LF   |      33.10000        9102.50|      29.65000        8153.75|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0550 745544                 940.000  LF   |      16.55000       15557.00|       7.40000        6956.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0560 745547                  60.000  LF   |       5.52000         331.20|       3.00000         180.00|

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0570 745548                 175.000  LF   |       8.83000        1545.25|      10.00000        1750.00|

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

0580 745579                  30.000  LF   |       7.61000         228.30|       3.00000          90.00|

  SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI |                             |                             |

0590 746774                 775.000  LF   |      10.81000        8377.75|       8.65000        6703.75|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0600 746830                   1.000  CY   |     441.37000         441.37|     795.00000         795.00|

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0610 746847                   4.000  EACH |    2758.53000       11034.12|    2435.00000        9740.00|

  POLE BASE, TYPE 3                       |                             |                             |

0620 746850                   4.000  EACH |     579.29000        2317.16|     680.00000        2720.00|

  POLE BASE, TYPE 4                       |                             |                             |

0630 747506                   1.000  EACH |    1213.75000        1213.75|    1590.00000        1590.00|

  CABINET BASE                            |                             |                             |

0640 748015                 515.000  SF   |       5.52000        2842.80|       4.40000        2266.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748019               27406.000  LF   |       0.28000        7673.68|       0.17000        4659.02|

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0660 748026                 214.000  SF   |       1.10000         235.40|       2.00000         428.00|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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0670 748530                3802.000  SF   |       3.31000       12584.62|       1.20000        4562.40|

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0680 748548               11448.000  LF   |       0.55000        6296.40|       0.52000        5952.96|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0690 748551                 836.000  SF   |      27.59000       23065.24|      19.35000       16176.60|

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0700 748553                   8.000  EACH |     275.85000        2206.80|     300.00000        2400.00|

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0710 749687                 154.000  EACH |      71.72000       11044.88|      27.00000        4158.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0720 760003               11917.000  SY   |       1.45000       17279.65|       3.65000       43497.05|

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

0730 762001                3441.000  LF   |       1.10000        3785.10|       1.05000        3613.05|

  SAW CUTTING, HOT MIX                    |                             |                             |

0740 762002                1007.000  LF   |       3.86000        3887.02|       2.60000        2618.20|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0750 763000                          LUMP |   40000.00000       40000.00|   74000.00000       74000.00|

  INITIAL EXPENSE                         |                             |                             |

0760 763501                          LUMP |    8800.00000        8800.00|   50000.00000       50000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0770 763508                          LUMP |    1400.00000        1400.00|    9000.00000        9000.00|

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0780 763509                   4.000  EAMO |     350.00000        1400.00|     400.00000        1600.00|

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,654,089.37|           $     1,659,710.25|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,654,089.37|           $     1,659,710.25|           $

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                            %

====================================================================================================================================


